e-mail-:cep@bwssb.gov.in

Telephone: 080-22945108

**BANGALORE WATER SUPPLY AND SEWERAGE BOARD**
**Office of the Chief Engineer (Project)**
**Cauvery Bhavan III Floor, Bangalore 560009**

---

**No. BWSSB/CE (P)/ACE(Cst-DCW)/ 1973 /2025-26 Date: 5 /01/2026.**

# Addendum

Sub: Tender for the work of shifting of existing UGD utilities to facilitate the construction of Bengaluru suburban rail project in corridor-2 Beniganahalli to Chikkabanavara -reg.

Ref: 1.IFT.No. BWSSB/CE(P)/ACE(Cstr-DCW)/1880/2025-26 Date: 23.12.2025.
2. Tender Indent No. BWSSB/2025-26/WS/WORK_INDENT3188

********

With reference to the above subject, the addendum for the subject tender work is as follows:

<table>
<tr><th>Sl No.</th><th>Existing Clause</th><th>Amended<br>(Shall be read as)</th></tr>
<tr><td>1</td><td>INSTRUCTIONS TO TENDERERS (ITT)- Clause-3- Qualification of the Tenderer, sub clause-3.2(c)-c. DWC pipe of 250mm dia & above-806 m</td><td>INSTRUCTIONS TO TENDERERS (ITT)- Clause-3- Qualification of the Tenderer, sub clause-3.2(c)-c. DWC pipe of 250mm dia & above-608 m</td></tr>
<tr><td>2</td><td>Section 6: Contract Data- Payment Terms.<table><tr><td>100% of the contract price</td><td>After Completion and commissioning of Pipeline work including restoration.</td></tr></table></td><td>Section 6: Contract Data- Payment Terms.<table><tr><td>70% of the contract price</td><td>After supply of pipes to site of work.</td></tr><tr><td>20% of the contract price</td><td>After laying of pipes.</td></tr><tr><td>5% of the contract price.</td><td>After certification of flow testing of pipeline.</td></tr><tr><td>5% of the contract price.</td><td>After completion and commissioning of pipeline work.</td></tr></table></td></tr>
</table>

Tender condition prevails.

**Chief Engineer (Project)**
**BWSSB**

Copy submitted to Hon'ble Chairman for kind perusal.